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NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

AMENDMENT

-89 99

563-616-31-91

NASS- TASK NO.
QSS Group, Inc. 99124 Q92
TASK TITLE: (NTE 80 characters; include Project name) e

Destructive Physical Analysis of 12 Ah NiCd for GOES Spacecraft.

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) ::o'é PHONE
Thomas Yi {W/’ 563 }301-286-5070
BRANCH HEAD O ~ DATE / ] CODE PHONE
Marlon Enciso( ‘;//d? 6/? 563 301-286-5845
CONTRACTING OFFICER'S-TECHNI DATE- COOE PHONE
Robert Lebair (éw / 5/)0/6 9 560 |301-286-6382
2 ) ’ 4 .
::.f:ﬂ' Jﬁgﬁm ogl)z SOFTWARE? CWRACHNG OFFICER'S QUALITY REP, DESIGNATED FAM:
X No [ ] YES Larry Moore ] A
T actldenufy and explain the reason for an |at|ons exceptions, B (Tobe completed by Contractmg Ofﬂcer) '
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Reguested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: M AY 20 1999
The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement. [XINO [ ]YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [X ] NO [ ]1YES [ 1 NA
Government Furnished Property/Facilities: [ 1NO [ X ] YES — SEE LIST OF GFP (offsite only) /7 FACILITIES (onsite only)
Onsite Performance: [ X] NO [ 1YES : If yes: [ ] TOTAL [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: [X ] NO [ ]YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date
of this task order shall be May 20, 1999.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)
__No. 1 ___No.2 ___No.3 X_No. 4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(7o be completed by Contracting Officer)
The target cost of this task order is $_15,614
The target fee of this task order is $ 119
The total target cost and target fee of this task order as contemplated by the incentive Fee
clause of this contractis $_15,733

The maximum fee is $_174
The minimum fee is $0.

m:sﬂnsx ASSIGNMENT I'S'ISSLED ACCORDING TO THE CONTRACT CLAUSE “TASK ASSIGNMENTS AND REPORTS” Lorrie L. Eakin
s A G/ ZC}@ Contracting Officer
; pATE ! '

TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE
GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, COOE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




| TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST_FOR_TASK PLAN / TASK ORDER

AMENDMENT

QSS Group, Inc. 99124

Applicable paragraphs from contract Statement of Work: Function 2.D.7

STATEMENT OF WORK: (Continue on blank paper if additional space s required)

The contractor shall provide services to perform Destructive Physical Analysis (DPA) of One (1) NiCd cell for the GOES
Program. The DPA shall consist of pre-electrical characterization, followed by opening and inspection of cell components,
and analyses (electrical, chemical, and metallographical) of the cell components.

The ATR will provide to the contractor the DPA celf as Government Furnished Property. The cell is a 12Ah NiCd cell
received from Space Systems/Loral, in a discharged, shorted condition. Its serial number is 0009, and part number,

571653-02.

The contractor shall provide the foliowing services:
Perform pre-electrical characterization test :
¢ Provide cell capacities at 20, 10 and 0 degrees C.
+ Perform Charge retention test at 20 degrees C.
Prior opening the cell, present electrical performance data from the pre-electrical characterization
test to ATR and/or his representative,
Open cells
¢ Notify ATR of the cell open date and time
¢ Take Photographs of cell components as the cell is opened
* Inspect each component within the plate stack, inner case of cell, and cell terminals
Perform analyses of cell components
¢ electrical, chemical, and metallographical analyses

The contractor shall present the resuits from the pre-electrical characterization test to the ATR within 72 hours of

the completion. The contractor shall notify the ATR of cell opening date and time 72 hours prior to the event.

The contractor shall submit a written status report to the ATR every 2 weeks.

Upon completion of the DPA, the contractor shall submit a final report to the ATR within 21 days.

The report shall include the contractor's technical recommendation on whether the cell is considered to be fhghtworthy

for the GOES Program.

PERFORMANCE SPECIFICATIONS:
All plans and testing under this task are to be produced and performed using aerospace cell testmg Practice.

APPLICABLE DOCUMENTS:
None

TASK END DATE:
EX4HE September 30, 1999

MILESTONES/DELIVERABLES AND DATES:

Pre-electrical characterization test results Within 72 hours of the completion

Cell opening date and time Within 72 heurs prior to the event

Complete DPA Within 3 months of receipt of cell by the contractor
Bi-weekly status report : Every 2 weeks

Within 10 days after completion of DPA

Interim Report
Within 21 days after completion of DPA

Final Report

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above.

Technical: ATR's acceptance of the above,

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Thomas Yi, Building 20, Rm 154

FC FORM 703-18452



